



PW-C-01-2024-24-E0

### CR36 Bollingbroke Road Rehabilitation

Closing Date: Wednesday, February 7, 2024

### Submission Summary

Vendor

Unofficial Value or Notes  
Schedule "A"

Crains' Construction Limited	\$517,403.90
Arnott Brothers Construction	\$546,143.00
Thomas Cavanagh Construction Limited	\$605,156.54

Terry McCann, Director of Public Works

February 7, 2024

Date

John Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-02-2024-24-E0

**CR6 Christie Lake Road**

Closing Date: Wednesday, February 7, 2024

**Submission Summary**

Vendor

Unofficial Value or Notes

Schedule "A"

G Tackaberry & Sons Construction Company Limited	\$526,250.00
Thomas Cavanagh Construction Limited	\$599,075.37
GIP Paving Inc.	\$632,894.00
R.W. Tomlinson Limited	\$677,000.00

Terry McCann, Director of Public Works

February 7, 2024

Date

Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-03-2024-24-E0

### CR511 Highway 511 Road Rehabilitation

Closing Date: Wednesday, February 7, 2024

### Submission Summary

Vendor

Unofficial Value or Notes

Schedule "A"

Crains' Construction Limited	\$1,065,050.08
Thomas Cavanagh Construction Limited	\$1,086,000.00
Arnott Brothers Construction	\$1,110,821.65
GIP Paving Inc.	\$1,149,646.00
McCrea Excavation Ltd.	\$1,202,466.22
R.W. Tomlinson Limited	\$1,311,000.00

  
Terry McCann, Director of Public Works

February 7, 2024

Date

  
Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-05-2024-24-E0

## Road Rehabilitation of County Road 20 (Kinburn Side Road)

Closing Date: Wednesday, February 7, 2024

### Submission Summary

Vendor

Unofficial Value or Notes

Schedule "A"

Thomas Cavanagh Construction Limited	\$746,000.00
Crains' Construction Limited	\$787,062.76
GIP Paving Inc.	\$791,869.00
Arnott Brothers Construction	\$807,359.75
McCrea Excavation Ltd.	\$843,344.33
R.W. Tomlinson Limited	\$938,000.00

Terry McCann, Director of Public Works

February 7, 2024

Date

Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-06-2024-24-E0

## Road Rehabilitation of CR 43 (Highway 43)

Closing Date: Wednesday, February 7, 2024

### Submission Summary

Vendor

Unofficial Value or Notes

Schedule "A"

G Tackaberry & Sons Construction Company Limited	\$1,667,762.50
GIP Paving Inc.	\$1,989,978.00
Thomas Cavanagh Construction Limited	\$2,019,000.00
R.W. Tomlinson Limited	\$2,153,000.00



Terry McCann, Director of Public Works

February 7, 2024

Date



Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-07-2024-24-E0

### Road Rehabilitation of CR 10 (Scotch Line Road)

Closing Date: Wednesday, February 7, 2024

### Submission Summary

<u>Vendor</u>	<u>Unofficial Value or Notes</u> Schedule "A" Scotch Line Rd	<u>Unofficial Value or Notes</u> Schedule "B" North St.	<u>Unofficial Value or Notes</u> Schedule "C" Scotch Line/North St.
G Tackaberry & Sons Construction Company Limited	\$1,075,426.00	\$82,350.00	\$5,000.00
Crains' Construction Limited	\$1,205,291.40	\$98,740.00	\$4,500.00
Arnott Brothers Construction	\$1,226,995.50	\$83,320.00	\$3,100.00
Thomas Cavanagh Construction Limited	\$1,314,839.66	\$122,810.34	\$3,000.00
GIP Paving Inc.	\$1,400,302.00	\$92,775.00	\$1,670.00
G. Williams Paving Inc	\$1,440,900.50	\$97,940.00	\$3,300.00
R.W. Tomlinson Limited	\$1,515,409.60	\$115,288.40	\$3,302.00

Terry McCann, Director of Public Works

February 7, 2024

Date

Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-08-2024-24-E0

## Road Rehabilitation of CR16 (South Lavant Road)

Closing Date: Wednesday, February 7, 2024

### Submission Summary

Vendor

Unofficial Value or Notes

Schedule "A"

Crains' Construction Limited	\$740,261.50
Arnott Brothers Construction	\$753,345.55
Thomas Cavanagh Construction Limited	\$820,000.00

Terry McCann, Director of Public Works

February 7, 2024

Date

Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-09-2024-24-E0

**2024 Micro Surfacing**

Closing Date: Wednesday, February 7, 2024

**Submission Summary**

<u>Vendor</u>	<u>Unofficial Value or Notes</u> Schedule "A-C" Lanark County Roads	<u>Unofficial Value or Notes</u> Schedule "D-G" Beckwith	<u>Unofficial Value or Notes</u> Schedule "H" Montague	<u>Unofficial Value or Notes</u> Schedule "I" Tay Valley Township	<u>Unofficial Value or Notes</u> Schedule "K" Mississippi Mills
Miller Paving Limited	\$1,058,625.00	\$322,742.50	\$150,240.00	\$188,950.00	\$56,780.75
Duncor Enterprises Inc.	\$1,440,824.40	\$514,109.00	\$213,864.00	\$266,256.76	\$100,547.85

  
Terry McCanh, Director of Public Works  
February 7, 2024  
Date

  
Joan Pratt, Business Manager Public Works  
February 7, 2024  
Date





PW-C-10-2024-24-E0

### The Placement of a Stress Absorbing Membrane Interlayer

Closing Date: Wednesday, February 7, 2024

### Submission Summary

<u>Vendor</u>	<u>Unofficial Value or Notes</u> Schedule "A" - CR6 Christie Lake Road	<u>Unofficial Value or Notes</u> Schedule "B" - CR10 Scotch Line Road	<u>Unofficial Value or Notes</u> Schedule "C" - CR10 North St.
Walker Construction Limited	\$182,600.00	\$214,900.00	\$26,300.00
Miller Paving Limited	\$187,480.00	\$221,820.00	\$33,220.00



---

Terry McCann, Director of Public Works

February 7, 2024

Date



---

Joan Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-12-2024-24-E0

### Shoulder Gravel Placement

Closing Date: Wednesday, February 7, 2024

### Submission Summary

<u>Vendor</u>	<u>Unofficial Value or Notes</u> Schedule "A" CR6 Christie Lake Rd.	<u>Unofficial Value or Notes</u> Schedule "B" CR12 McDonalds Corners Rd.
G Tackaberry & Sons Construction Company Limited	\$69,300.00	\$108,750.00
Arnett Brothers Construction	\$90,527.50	\$129,750.00
Crains' Construction Limited	\$91,487.50	\$140,750.00
Thomas Cavanagh Construction Limited	\$123,251.50	\$176,250.00

  
Terry McCann, Director of Public Works

February 7, 2024

Date

  
Joann Pratt, Business Manager Public Works

February 7, 2024

Date



PW-C-13-2024-24-E0

Culvert Replacement


Closing Date: Wednesday, February 7, 2024

Submission Summary

<u>Vendor</u>	<u>Unofficial Value or Notes</u>	<u>Unofficial Value or Notes</u>	<u>Unofficial Value or Notes</u>	<u>Unofficial Value or Notes</u>	<u>Unofficial Value or Notes</u>
	Schedule "A" - CR6 Christie Lake Road	Schedule "B" - CR10 Scotch Line Road	Schedule "C" - CR29 Highway 29	Schedule "C" CR 29 Provisional Item 1 (Steel Pipe)	Schedule "C" CR29 - Provisional Item 2 (Concrete)
G Tackaberry & Sons Construction Company Limited	\$117,480.00	\$67,400.00	No Bid	No Bid	No Bid
Dig'N Dirt Ltd.	\$195,484.10	\$97,888.05	No Bid	No Bid	No Bid
Campbells Trucking Ltd	\$204,984.00	\$134,885.00	No Bid	No Bid	No Bid
Arnott Brothers Construction	\$147,460.00	\$91,525.00	\$14,500.00	\$39,675.00	\$53,245.00
Goldie Mohr Ltd.	\$159,264.00	\$105,280.00	\$12,870.00	\$36,639.00	\$47,426.00
Crains' Construction Limited	\$171,540.00	\$113,850.00	\$9,900.00	\$37,375.00	\$49,450.00
Scott Trudeau Construction Corp	\$181,051.78	\$109,822.75	\$18,274.70	\$38,573.53	\$51,531.50
McCrea Excavation Ltd.	\$181,940.40	\$117,769.00	\$13,500.00	\$37,483.79	\$53,766.18
Thomas Cavanagh Construction Limited	\$168,239.47	\$126,741.15	\$16,897.70	\$39,464.55	\$59,185.90
Trilith Contracting Inc.	\$193,121.46	\$121,914.20	\$39,250.00	\$30,933.16	\$59,362.31
Premier North Ltd.	\$208,000.00	\$147,800.00	\$14,600.00	\$46,000.00	\$62,100.00
Municipal Maintenance Inc	\$206,300.00	\$178,600.00	\$13,450.00	\$67,850.00	\$132,250.00
R.W. Tomlinson Limited	\$401,487.80	\$213,518.00	\$36,335.00	\$51,391.20	\$96,841.50

  
 Terry McCann, Director of Public Works

February 7, 2024  
 Date

  
 Joan Pratt, Business Manager Public Works

February 7, 2024  
 Date



**PW-C-27-2024-25-E2**

**Hot Mix Patching**

Closing Date: Wednesday, February 7, 2024

**Submission Summary**

**Vendor**

**Unofficial Value or Notes**  
Schedule "A"

G Tackaberry & Sons Construction Company Limited	\$113,400.00
--	--------------

Terry McCann, Director of Public Works

February 7, 2024

Date

Joan Pratt, Business Manager Public Works

February 7, 2024

Date